
Lewiston Public Schools Harriman Associates
New Elementary  School Design and Funding Budget

Grades PreK-6 Capacity  624 Students                                                                                                                                                                                         10/10/07

Other Funding

State/ Local Me.High Perf.

Local Only Total Schools

A NEW CONSTRUCTION 97.14% 2.86%

1 New Construction $12,768,117 $392,219 $13,160,336 $100,000

2 Built in Equipment $340,130 $10,520 $350,650 $0

3 Technology & Communications Infrastructure $380,287 $0 $380,287 $0

4 Site Development $2,234,256 $69,100 $2,303,356 $0

5 Sewer & Water $141,568 $0 $141,568 $0

6 Off Site Improvements $164,500 $0 $164,500 $0

7 Demolition (Cote Residence) $10,000 $0 $10,000 $0

Subtotal $16,038,858 $471,839 $16,510,697 $100,000

B ADMINISTRATIVE COSTS & RESERVE

8 Land $717,417 $144,083 $861,500 $0

9 Moveable Equipment $760,573 $24,495 $785,068 $0

10 Technology $381,707 $0 $381,707 $0

11 Advertising/Insurance/Legal $37,600 $0 $37,600 $0

12 % for Art $50,000 $0 $50,000 $0

13 Bid Contingency 5% $801,943 $23,592 $825,535 $0

14 Construction Contingency 5% $801,943 $23,592 $825,535 $0

Subtotal $3,551,183 $215,762 $3,766,945 $0

C FEES AND SERVICES  

15 Architect/Engineer $1,106,768 $32,559 $1,139,327 $20,000

16 A/E Reimbursable $19,950 $0 $19,950 $0

17 Additional Services $63,000 $0 $63,000 $0

18 Environmental Permitting $54,220 $0 $54,220 $0

19 Life Cycle Cost Analysis $5,000 $0 $5,000 $0

20 Construction & Testing Allowances $83,420 $2,580 $86,000 $0

21 Commissioning $45,000 $0 $45,000 $0

22 Surveys/Soils/Traffic $30,850 $0 $30,850 $0

23 Capital Assest Management $3,000 $0 $3,000 $0

24 Owners Representative $43,200 $37,800 $81,000 $0

25 Clerk of the Works $130,950 $4,050 $135,000 $0

Subtotal $1,585,358 $76,989 $1,662,347 $20,000

D PROJECT TOTALS $21,175,399 $764,590 $21,939,989 $120,000

Major Capital Improvement Program

State of Maine
Department of Education
School Facilities Services
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